ARC Health Care

Phase 2

Prepared for

Acupuncture & Physical Therapy Specialists, Inc.

Submitted By

Appsmediaz Technologies LLP
amit@appsmediaz.com
Submission Date

Confidentiality Clause

Confidentiality Statement

This document is copyright and the property of "Appsmediaz Technologies LLP" and intended to share with clients. This document contains information of a commercially sensitive nature and must not be made available to any individual or organization outside "Appsmediaz Technologies" and "Client". Without written permissions unauthorized disclosure may result in penalties and/or disciplinary action.

Development Centers	Delhi & Noida, India
Employee	30+
Clientele	US, UK, Finland, India, Australia & Middle East Asia

For enquiries regarding this document, please contact:

Name	Amit singh
Email	amit@appsmediaz.com
Skype	sales@appsmediaz.com

Revision History

Date	Reason For Revision	Version	Author	Designation

Table of Contents

1. Proposal Introduction 4

2. Executive Summary 4

3. Project Scope 5

3.1. Our Understanding of the Project 5

4. Solution Highlights 12

5. Development Tools & Environment 12

5.1. Technology Platform 13

6. Key Success Factors 13

7. Assumptions 13

8. Commercials & Timelines 14

8.1. Cost Breakdown Structure 14

8.2. Payment Schedule 14

8.3. Project Timelines 14

9. Project Team Structure 15

10. Change Requests 15

11. General Assumptions & Dependencies 16

11.1. General Assumptions 16

11.2. Dependencies 16

12. Support & Maintenance 17

13. Deliverables 17

14. Intellectual Property Rights 17

15. Appendix 18

1. Proposal Introduction

Appsmediaz Technologies LLP (henceforth referred to as "Appsmediaz Technologies" in the document) is the IT software services company and will be the supplier/app developer.
This Proposal defines detailed Business & Project Objective, Features & Functionality, Development Methodology, Client's role, Appsmediaz's role, Development Period, Company Background, Cost & Payment Structure, and General Terms & Conditions.

2. Executive Summary

Appsmediaz Technologies expresses thanks to the Client for the opportunity to participate in the design and development of "**ARC Health Care**". Appsmediaz considers this as an opportunity to showcase its capability to clients around delivering mobile and web based end-to-end application development and QA, which would be a stepping stone to a strategic and long term fruitful relationship with Client.

Through our matured Mobile Practice and thorough understanding of the business domain of "health care" based mobility solutions we are very committed and confident of delivering the best of service(s) and support required to execute this project. The combined synergy with our Mobility and domain practices uniquely positions us to meet and exceed the objectives of this project.

3. Project Scope

This section defines project scope that has mutually been agreed between client and Appsmediaz with the aim to achieve project and business objectives with chosen development environment and technology. These listed requirements are considered to be the final scope of work, based on which Appsmediaz development team will derive a project plan with milestones deliverable to finish project within given time.

During the course of project development if a client brings in additional features, it will be considered as Change Request and will be dealt with in accordance with mechanisms defined in Change Request Section.

Cover all functionalities of 102 Form which are mentioned below;

Scope:

1. Here is
2. Project will be Hippa Compliant.

Milestone Plan:
https://docs.google.com/spreadsheets/d/1PgUij_slSJqFWPaSzcNIrvOQ0Ipv20_Tkc2q-ZL1mOA/edit?usp=sharing
The Assigned Project Manager at Appsmediaz will prepare the detailed task list and share it with you after the project is awarded to us. The task list will contain a more detailed breakup of functionality and features covered in each milestone.

Development/Engineering:
Appsmediaz would develop the entire application for the platforms mentioned in the table using the mentioned technology or if specified by client.

Quality Control:
Appsmediaz would perform all QC & Testing the system.
You will receive intermediate builds for testing in your own device at the completion of each defined milestone covering the features listed in task-list.

Deployment:
Setup & Deployment on Live Server: Appsmediaz will guide the client to upload and launch applications.

4. Development Tools & Environment

Project/Application Server	The client will provide application server details. Appsmediaz will use Centaurus' development servers while the application is being created. Client is required to submit application server credentials once design is approved from the client's end.
Server Environment	AWS
Deployment Environment	Client needs to inform Project Manager regarding any existing deployment environment before commencing the project. Project Manager would also suggest the deployment environment as per the requirement and need of the project.
Project Management	Trello (trello.com)

4.1. Technology Platform

Patient app: iOS & Android

Technology of Patient app	
iOS	Swift
Android	Android
Backend	Node JS

KIOSK APP

KIOSK app	
iOS	Swift
Backend	Node JS

ARC Phase 2

ARC Phase 2	
Web	Angular JS
Front end	HTML
Backend	Node JS

5. Key Success Factors

- We firmly believe project success is entirely dependent on close coordination amongst all stakeholders of the project to timely resolve queries, issues, concerns, provide feedback, and participate in meetings whenever required.
- Timely and Proper KT (knowledge transfer) shall be provided by client to project team about low level details of projects, business need, expectation on different levels etc.

6. Assumptions

- Client will provide the access, environment of existing application if applicable and required for the project.
- Client will provide the development license/access of third access tools, proprietary tools and APIs. Client will primarily coordinate with the provider of third party tools in case the project team requires any support or clarification.

- Client has to borne the license cost of images, specific graphics required for GUI design.
- Client will provide development environment credentials and test the BETA application as per the schedule. Appsmediaz will not be accountable if delay is at client end and hence client cannot hold the payment.
- Client has to carry out the required data entry in the production environment.

7. Commercials & Timelines

Appsmediaz proposes a fixed price contract of **USD 37000** exclusive of all taxes for this engagement. The pricing will need to be revised if there is a **change in scope/requirements** (timelines will also differ).

- Any onsite travel will be billed on actual separately.
- Any hardware & software required to purchase will be billed separately.

7.1. Cost Breakdown Structure

Patient App/Kiosk App	**20000**
ARC phase 2	**17000**

7.2. Payment Schedule for development Milestone

Payment plan	
Initial Payment of the project	**6000**
Application and Kiosk	
Milestone 1 completion	3750
Milestone 2 completion	3750
Milestone 3 completion	4250
Milestone 4 completion	5250
ARC phase 2 (Web and Tablet)	
Milestone 1 completion	3000
Milestone 2 completion	3000
Milestone 3 completion	3500
Milestone 4 completion	4500

7.3. Project Timelines

Appsmediaz follows the milestone approach to deliver the projects to its clients. We will divide the entire deliverables and milestones to be achieved in predefined time frames.

Timelines for the development efforts **25-30** weeks.

	W 1	W 2	W 3	W 4	W 5	W 6	W7	W8	W9	W10	W11	W12	W13	W14	W15	W16	W17
Requirement analysis and design creation																	
Project setup and Knowledge transfer to dev team																	
Development																	
Testing																	
UAT																	
Project Live																	

8. Project Team Structure

Team Size: 14-15

Team Composition:

Patient app:	
1 iOS resource	
1 Android resource	
1 Backend	
1 QA	
1 Designer	
1/2 project manager	
Kiosk app:	
1 iOS resource	
1 Backend	
1 QA	
1 Designer	
1/2 project manager	

Phase 2 of ARC:	
2 Web resource	
1 Backend	
1 QA	
1/2 project manager	

Role	Responsibilities
Project Manager	• Overall accountability for delivery and execution of the project • Project Planning and Execution – Communication planning, Schedule, Manage Resource Requirements, Process Adherence • Project Tracking – Timelines, Budget, Resource Burnout and Reporting • Participate in reviews and workshops to detail out and manage requirements • Risk Management
Web developer	• Develop applications on Web platforms • Ensure development is performed per best practices • Ensure all web development and backend standards are met • Unit Testing
Backend Developer	• Develop the APIs of the applications and do DB and server connection. • Ensure development is performed per best practices • Ensure all web development and backend standards are met • Unit Testing
App developer	• Develop applications on App platforms • Ensure development is performed per best practices • Ensure all App development and backend standards are met • Unit Testing
QA Tester	• Prepare the system test cases • Ensure all client requirements are met • Test & add issues to the bug tracking system • Regression Testing • Ensure all mobile development standards are met

9. Change Requests

The essential changes required during or after the project duration need to be intimated to Appsmediaz in change request form as in when provided by Project Manager. A change would be defined as those, which were not defined in earlier agreed scope of work either in terms of addition, deletion and/or change in Functionality (Business Logic), User Interface, the database and/or any other such aspect of the system. Appsmediaz will charge the work to be done on an hourly or fixed cost basis mutually agreed by both parties. Depending on

the severity of change, additional time and cost for the changes would be provided to the client.

10.General Assumptions & Dependencies

10.1. General Assumptions

- Client will assign a Project Manager as SPOC (Single Point of Contact) to coordinate all the requirements.
- The mode of communication between Client and Appsmediaz will be English only.
- Client will be responsible for providing all the receivables, within the mutually agreed time. Failure of meeting any such dependencies shall lead to change in project schedule, effort estimate and cost.
- Appsmediaz and Client will mutually agree on the Acceptance Criteria at the end of requirements phase for any activity related to development or support.
- Major changes/ deviations encountered or requested will be reviewed as per the change control procedure. This may lead to revision of the estimates and are to be agreed with the Client before being carried out.
- Any additions and/ or changes in the scope of work which will be finalized between Client and Appsmediaz at the time of engagement, shall lead to change in project schedule, effort estimate and cost. Appsmediaz will handle scope of changes using Change Management Procedure and it will be mutually agreed between Client and Appsmediaz. The change required in any system outside the scope of Appsmediaz will not be taken up by Appsmediaz. Either Client or the respective vendor needs to undertake the same.
- Appsmediaz and Client shall agree upon the structure and format (template) for all the documents to be produced by Appsmediaz as deliverables of this project. Only after the Client approves all templates; Appsmediaz shall start documentation.
- There is no onsite presence anticipated as of now, if required will be billed to Client on the basis of actual.
- Distribution of product will be taken care of by Client.

10.2. Dependencies

- Sign-off/ Approval of the Analysis deliverables will be signed off by Client within the stipulated and agreed timelines. If sign off is not received from Client in the stipulated time then it will be deemed as accepted by client. Any changes after this will be treated as a Change Request.

- Availability of key personnel as SPOC from Client as agreed between Client and Appsmediaz, throughout the Implementation phase to resolve any issues during project progress.
- Availability of Client staff for Acceptance and sign off of the project.
- Client needs to provide the approval on UI before any new development starts.

11.Support & Maintenance

We agree to provide you support after 180 days as well. And support will be included for upto the current latest version of the google chrome browser (92.0.4515.159) for mac and windows and the current latest version of Operating System MacOS Big Sur and Windows 10 which is available in the market.

My team will take complete responsibility for bugs which will be coming on the mentioned latest version.

App Support:

iOS	**current iOS version and previous one**
Android	**current Android version and previous one**

Ongoing Maintenance

After successful delivery with specified support on the previous clause any extra maintenance ex: Server Upgrade, DB management, Version upgrade, New features etc. Client can sign separate contract for ongoing maintenance and support wherein Appsmediaz may charge fixed fee on monthly or yearly basis which is dependent upon project complexity, nature of work, project size & magnitude, risk areas covered and service offered etc. We assign specific numbers of hours towards development/upgrades/bug-fixing & maintenance.

This will be applicable for the new feature, New version of OS, new Chrome browser version. and new versions of iOS and Android.

12.Deliverables

Appsmediaz will provide Client with the below listed deliverables during the project.

- Project Plan Document
- Change Request Document (As applicable)

- Web Application Phase 2 (support on browser and iPad browsers)
- Patient app
- KIOSK App
- UAT Report
- Warranty Support as per point #11
- Source code

13.Intellectual Property Rights

Appsmediaz acknowledges that all materials displayed or otherwise accessible through the App, including without limitation, text, graphics, logos, images, audio and video clips, and software ("Content") will be the property of "Client" or other parties that have licensed such Content to "Client". The Content will be protected under applicable IP Law.

Appsmediaz shall not, unless otherwise stated, copy, redistribute, use, modify, reproduce, display, decompile, reverse-engineer, transmit, sell, publish, commercially exploit or otherwise distribute the Content in any way or by any means whatsoever. This Application developed by Appsmediaz will be personal, non-transferable and non-assignable property of "Client", Appsmediaz do not acquire ownership rights to any content obtained through this application.

We assign entire software rights, title, binaries, and code to the "Client", as part of this contract. All work products including patents, copyrights, trade secrets and other proprietary rights belong to the "Client".

14.Appendix

14.1. About Appsmediaz

With 30+ young creative developers, designers and project managers, Appsmediaz has helped more than 30 organizations in building successful products and services. Appsmediaz is a top-notch app development firm with expertise in iOS, Android and Hybrid App development.
We also have built our own successful products which have garnered more than 7,50,000 downloads in just a year. We offer end-to-end mobile and web development services across all functions and industries. Our Agile development approach ensures fast and reliable delivery.

14.2. Noteworthy Clients

If You agree to the terms of this Agreement, please sign below. This Agreement will become effective on _____.

_____ **Customer**

Signed:_____

Name: _____

Title: _____

Date: _____

_____ **Company**

Signed:_____

Name: _____

Title: _____

Date: _____